



Procurement Department

Andy Penick, CPSM, GCPM, GCPA, MBA
Procurement Director

CERTIFIED MAILED/EMAILED

TO: All Vendors
Tywana Scott, Procurement Assurance Analyst
Herbert Judon, Executive Director

FROM: Andy Penick, Procurement Director 

DATE: March 19, 2026

SUBJ: New Date Change, Clarification to Specifications and Response to Vendor's Questions

ITB ITEM: ITB Item #26-144 NW Development Roadway & Utility Project for Augusta, GA - Augusta Regional Airport

NEW OPENING DATE: Tuesday, March 27, 2026 @ 11:00 a.m.

ADDENDUM NO. 3

This Addendum shall form a part of the referenced ITB Item #26-144 NW Development Roadway & Utility Project and any agreement entered into in connection therewith equally as if bound into the original document. Acknowledge receipt of all Addendums on Attachment "B" within the Specifications package.

The Bid Opening Date for Bid Item #26-144 NW Development Roadway & Utility Project for Augusta, GA Augusta Regional Airport has been changed:

From: Tuesday, March 24, 2026 @ 3:00 p.m.

To: Friday, March 27, 2026 @ 11:00 a.m.

Clarifications to the Specifications:

When you are instructed to **ADD**, **DELETE**, or **MAKE CHANGES** to a **BID ITEM PAGE OR PAGES**, these additions, deletions, or changes **MUST** be made on the bid item pages you submit with your bidding proposal, whether handwritten or computer generated.

Changes to other pages:

When you are instructed to **DELETE** something which is **NOT** on a Bid Item Page, you may line through the text diagonally and/or print or write the word **"DELETE"** on the text being deleted. Physically removing the page(s) is not necessary.

535 Telfair Street, Suite 605, Augusta, GA 30901
Ph: (706) 821-2422 / Email: procadministrative@augustaga.gov

When you are instructed to **ADD A NON-BID ITEM PAGE(S), OR PORTIONS THEREOF**, you **MUST CONSIDER** it/them in developing your bid, but the physical insertion of the new page(s) into the proposal is not necessary.

Project Manual Changes/Clarifications:

1. **Pages BF-5 through BF-6: Update** to bid schedule. **Delete** pages BF-5 through BF-6 and **replace** with pages BF-5 through BF-6 included in this Addendum No. 3.

Construction Drawing changes:

1. **None**

Response to Questions:

1. Question: On the revised bid schedule in Addendum #1, Line No. 20, "Removal of Miscellaneous Roadway Items", please clarify what this item is for?
Response: GDOT 610-6605 shall include the demolition and the removal off site of the light poles and associated foundations. The removal of existing conduit and cabling between poles shall be paid for under GDOT 210-0100 Grading Complete. Please refer to sheet BF-5 included in this Addendum for this revision.
2. Question: On the revised bid schedule in Addendum #1, Line No. 26, "Removal of Miscellaneous Roadway Items", please clarify what this item is for?
Response: Refer to sheet BF-6 included in this Addendum for this revision.
3. Question: On the revised bid schedule in Addendum #1, the "Solid Traffic Stripe 4" Yellow" has been removed. This item is still shown on the revised plan sheets. Please clarify how the double yellow line on the revised plan sheets is to be paid if this line item has been removed from the bid schedule?
Response: Please refer to sheet BF-6 included in this Addendum for this revision.
4. Question: The revised plan sheets C-026 and C-031 show the original contractor staging area with the construction exit and not the revised contractor staging area that has been changed. Please clarify.
Response: Per The City of Augusta Permitting comments the staging area was to offset further from Doug Barnard Parkway. Staging area limits and construction exit shall be installed as shown on sheets G-081 an G-084.
5. Question: The revised contractor staging area shows a much larger entrance road than previously. On the original set of plans, the entrance for the staging area was shown as the construction exit. Is the revised entrance, which is much longer, to be paid for as a construction exit?
Response: Yes.

Please acknowledge addendum in your submittal

END ADDENDUM

ATTACHMENTS: BID FORM

(2 PAGES)

BID SCHEDULE – BASE BID

Location of Project: Augusta Regional Airport, Augusta, Georgia

Title of Project: Augusta Regional Airport NW Development Roadway & Utility

Line No.	Item No.	Item Description	Est. Qty.	Units	Unit Price	Bid Amount
15	GDOT 400-3101	Hot Mix Asphaltic Concrete Construction, 12.5 mm Superpave	1127	TON		
	Written Unit Price					
16	GDOT 413-1000	Bituminous Tack Coat	250	GAL		
	Written Unit Price					
17	GDOT 441-0600	18" Concrete Headwall	3	EA		
	Written Unit Price					
18	GDOT 550-5180	Storm Drain Pipe 18" RCP, Class III	160	EA		
	Written Unit Price					
19	GDOT 603-2182	Rip Rap Class III, 18" Depth	10	SY		
	Written Unit Price					
20	GDOT 610-6605	Removal of Miscellaneous Roadway Items – Light Poles	4	EA		
	Written Unit Price					
21	GDOT 636-1022	Highway Sign R1-1 30"x30" Type IX, Complete	7	SF		
	Written Unit Price					

BID SCHEDULE – BASE BID

Location of Project: Augusta Regional Airport, Augusta, Georgia

Title of Project: Augusta Regional Airport NW Development Roadway & Utility

Line No.	Item No.	Item Description	Est. Qty.	Units	Unit Price	Bid Amount
22	GDOT 636-1030	Highway Sign R2-1 24"x30" Type IX, Complete	5.5	SF		
	Written Unit Price					
23	GDOT 636-2070	Galvanized Steel Post, TP 7	45	LF		
	Written Unit Price					
24	F-162.1	Demolish Perimeter Fence and Mowstrip	3090	LF		
	Written Unit Price					
25	F-162.2	Install New Airfield Perimeter Fence and Mow Strip	567	LF		
	Written Unit Price					
26	GDOT 652-2402	Solid Traffic Stripe 4" Yellow	2961	LF		
	Written Unit Price					
27	GDOT 652-2401	Solid Traffic Stripe 4" White	2997	LF		
	Written Unit Price					
28	GDOT 652-5701	Solid Traffic Stripe 24" White	2	EA		
	Written Unit Price					